
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 105 
STATE PROJECT NO.   S-1-7(1006) 
LOCATION: N-1, ELMWOOD NORTH & SOUTH 
COUNTIES: CASS 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
October 08, 2009.  At that time the bids will be opened and read for 
CULV BIT 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BITUMINOUS 
  Length: 2.4 MILES 
  START DATE 08/23/2010    WORKING DAYS    35 
  Price Range $    250,000 to $ 1,000,000 
 

  Plans and specifications may be seen beginning September 15, 2009 at the Lincoln 
Central Office and September 21, 2009 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          39   SHEETS   $   9.75 
CROSS SECTIONS (SHEETS X1 THRU X30)                        30   SHEETS   $   7.50 
STANDARD PLANS                                             24   SHEETS   $   6.00 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2-T1 - 2-T2    TYPICAL CROSS SECTIONS 
    2-S1 - 2-S2    SUMMARY OF QUANTITIES & DETOUR LOCATION MAP 
    2-W1 - 2-W5    WETLANDS 
    2-H1 - 2-H4    HORIZONTAL ALIGNMENT & ORIENTATION  
    2-N            GENERAL INFORMATION 
    2-L1 - 2-L5    CONSTRUCTION & REMOVAL  
    3 - 5          PLAN SHEETS 
    6 - 8          TYPICAL URBAN TRAFFIC CONTROL PLAN 
    9              TEMPORARY PAVEMENT MARKING PLAN 
    10             EARTHWORK DATA SHEET 
    11 - 12        DRAINAGE STRUCTURE CROSS SECTIONS 
    13 - 14        SPECIAL PLAN 1C  6.5' X 5' SINGLE SPAN  
                                    RC BOX CULVERT  
                                    STA. 112+24.00  
    15             SPECIAL PLAN 2C  DOWELING INTO EXISTING CONCRETE  
                                    BOX CULVERT FOR CULVERT EXTENSION  
                                    STA. 112+24.00  
    16             SPECIAL PLAN 3C  CURB RAMPS  
    17             SPECIAL PLAN 4C  GUARDRAIL PLAN  
    R1 - R4        RIGHT-OF-WAY SHEETS 
    X1 - X30       CROSS SECTIONS 
 

    STANDARD PLANS   
 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      307-R1    MAILBOX TURNOUT  
      309       MAILBOX SUPPORT POST  
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      804       PRECAST CONCRETE R.O.W. MARKER 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      922-R7    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
      923       TRAFFIC CONTROL--ROAD CLOSURE 



 

 

 

 

 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE HEADWALLS FROM CULV                               6 EACH 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 112+24 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 930 CY 
EXCAVATION FOR BOX CULVERTS                             68 CY 
47B-3000 CONC FOR BOX CULV                              23 CY 
RE-STEEL FOR BOX CULVERT                             2,112 LB 
24" CONCRETE FLARED-END SECTION                          8 EACH 
24" CULV PIPE 2                                        355 LF 
 

   GROUP 9 BITUMINOUS 
 

MOBILIZATION                                     LUMP      LUMP 
RIGHT-OF-WAY MARKERS                                    24 EACH 
EARTHWORK MEASURED IN EMBANKMENT                     2,987 CY 
REMOVE WALK                                            110 SY 
GRAVEL SURFACE COURSE                                   55 TON 
SPEC SURF CRSE FOR MAILBOX TURNOUTS                    270 SY 
MAILBOX POST                                             8 EACH 
CONC 47B-3000 SIDEWALKS                                136 SY 
DETECTABLE WARNING PANEL                                10 EACH 
REMOVE GUARDRAIL                                       150 LF 
GUARDRAIL END TREATMENT, TYPE II                         4 EACH 
HYDRATED LIME FOR ASPHALT MIXTURES                      73 TON 
ASPH CONCRETE FOR PATCHING, TYPE                       250 TON 
   SP4 SPECIAL (0.5) 
ASPH CONC, TYPE SP4 SPECIAL(0.5)                     7,130 TON 
PLACE ASPH CONC FOR DRIVE & INTER                      809 SY 
PERF GRADED BINDER (64-28)                             369 TON 
TACK COAT                                            7,940 GAL 
WATER                                                   65 MGAL 
EARTH SHOULDER CONSTRUCTION                            175 STA 
TRENCHED WIDENING                                      175 STA 
COLD MILLING, CLASS 3                                   87 STA 
COLD MILLING, CLASS 3                               15,777 SY 
   TYPE A 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
SEEDING, TYPE A                                          1 ACRE 
SEEDING, TYPE B                                          1 ACRE 
COVER CROP SEEDING                                       1 ACRE 
EROSION CONTROL, CLASS 1C                            6,137 SY 
MULCH                                                    4 TON 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                   4,500 BDAY 
BARRICADE, TYPE III                                    558 BDAY 
TEMPORARY SIGN DAY                                     280 EACH 
SIGN DAY                                             3,078 EACH 
CONTRACTOR FURNISHED SIGN DAY                           52 EACH 
OVERLAY BROKEN LINES                                   337 STA 
OVERLAY SOLID LINES                                    660 STA 
FLAGGING                                                40 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  20 DAY 
FIELD OFFICE                                             1 EACH 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                        30 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  20 HOUR 



 

 

 

 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    30 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   30 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  10 HOUR 
TEMPORARY EROSION CONTROL                              500 SY 
   BLANKET 
TEMPORARY SILT FENCE                                   800 LF 
TEMPORARY MULCH                                          2 TON 


